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Summary

PROW IMPROVEMENT WORKS BUDGET Total Progress Value Previous Movement

1 PROW Improvement Works 114,031.74 0% 0.00 0.00 0.00

To Collection 114,031.74 0% 0.00 0.00 0.00

Assumptions / Qualifications

(x) The price includes for the works mentioned below only

1 PROW Improvement Works 

Budget exercise only 

Strip topsoil either side of existing path+ working area 561.75           m3 8.28               4,651.29        

535.00

3.50

0.30 561.75

561.75

Cut/Fill for footpath NO LEVELS? 

Relevel existing path - assuming stone into correct line and level 535.00           m2 5.55               2,969.25        

*assumed 1m wide

535.00

1.00 535.00

535.00

Trim and grade bottoms - full width 1,221.00        m2 3.06               3,736.26        

Supply and install terram 1,221.00        m2 2.91               3,552.50        

Supply and install type one formation 183.15           m3 100.70           18,443.21      

1221.00

1.00

0.15 183.15

183.15

Trim and grade type one 1,221.00        m2 2.72               3,326.00        

Supply and install edging 1,070.00        lm 20.39             21,817.30      

Supply and install surface course - assumed breedon gravel? 40mm 1,221.00        m2 22.02 26,886.42      

Relevel topsoil 160.50           m3 21.13             3,391.37        

Trim and grade topsoil to level 535.00           m2 3.06               1,637.10        90,410.69         

535.00

1.00

0.30 160.50

160.50

MRC Charges

E.O allowance for slower output for installation - type 1 183.15           m3 27.58             5,051.28        

E.O allowance for slower output for installation - breedon gravel 1,221.00        m2 8.81               10,754.57      

E.O allowance cart type one from site to FP 183.15           m3 8.04               1,472.53        

E.O allowance to cart breedon gravel from site to FP 48.84             m3 8.04               392.67           

Delievery of machines (1T dumper/mini digger) 1.00               item 1,300.00        1,300.00        18,971.04         

AOB 

Tie in with existing footpath at end of FP 1.00               item 650.00           650.00           

Footpath closure signs 1.00               item 500.00           500.00           

Fencing - PLS CONFIRM 1.00               PROV 3,500.00        3,500.00        

Supply and install new fencing BY BDW

Supply and install school gate BY BDW

TTRO/Diversions/Public management EXCLUDED- WHATS THE REQURIMENT? 4,650.00           EXCLUDED- WHATS THE REQURIMENT?

To Collection 114,031.74 114,031.74 0% 0.00 0.00 0.00
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