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PROPOSED TEMPORARY HOGGIN FOOTPATH
T0 TIE IN WITH THE ARMOUR RISE.
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FOOTWAY WIDTH: 3m
SHOULDER WIDTH OF
0.5m ON BOTH SIDES

FOR CONTINUATION REFER TO BELOW VIEWPORT ¥
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A

76’50

FOOTWAY WIDTH: 3m SHOULDER
WIDTH OF 0.5m ON BOTH SIDES

h 280.00

330.00

SHOULDER

TEMPORARY HOGGIN FOOTPATH
HERAS TEMPORARY FENCING (3.5m X 2m)

= SOLAR LIGHT (MOUNTED ON HERAS FENCE POSTS)

NOTES:

1.

ALL DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED.

THIS  DRAWING SHALL BE READ IN CONJUNCTION ~ WITH ALL
RELEVANT HIGHOVER FARM PLANS, BULK EARTHWORKS LEVELS

ALL  WORKS  DESCRIBED ARE  TEMPORARY AND  SHALL BE
INSTALLED, MAINTAINED, AND REMOVED IN ACCORDANCE WITH THE
CONTRACTOR'S REQUIREMENTS.

PLEASE  NOTE ~ THE  DEVELOPMENT  SITE  HAS ~ UNDERGONE
SIGNIFICANT ~ BULK ~ EARTHWORKS.  THE ~ CONTRACTOR  SHOULD
CONFIRM — POST ~ BULK ~ EARTHWORK  LEVELS ~ PRIOR  TO
CONSTRUCTION. ~ CONTRACTOR SHALL VERIFY ALL LEVELS, TIEINS
AND  EXISTING ~ GROUND ~ CONDITIONS =~ ON ~ SITE ~ PRIOR 1O
COMMENCEMENT,

HERAS  TEMPORARY  FENCING, COMPRISING TYPICAL 2.0m HIGH
PANELS, SHALL BE INSTALLED ALONG BOTH SIDES OF THE PATH
ON  TIMBER OR STEEL POSTS SECURELY STAKED INTO  THE
GROUND TO PREVENT WIND DISPLACEMENT.

THE CONTRACTOR SHALL INSPECT THE FOOTPATH AND FENCING
WEEKLY AND AFTER SEVERE WEATHER, REPAIRING ANY RUTTING,
HOGGIN  DISPLACEMENT OR FENCE INSTABILITY  IMMEDIATELY, AND
REMOVING  MUD, DEBRIS OR  VEGETATION TO  MAINTAIN ~ SAFE
ACCESS.

SOLAR-POWERED LIGHTS SHOWN ARE INDICATIVE AND SHALL BE
MOUNTED ON THE HERAS FENCE POSTS, INSTALLED AT EVERY
ALTERNATE POST TO PROVIDE SAFE ILLUMINATION DURING EVENING
AND LOW-LIGHT CONDITIONS, AND MAINTAINED IN FULL WORKING
ORDER THROUGHOUT THE TEMPORARY WORKS PERIOD.

PROVIDE SIMPLE CROSSING WHERE FOOTWAY INTERSECTS
TEMPORARY CONSTRUCTION ACCESS. USE STRENGTHENED EDGING
AS REQUIRED TO RESIST VEHICLE OVERRUN. CONTRACTOR TO
MANAGE PEDESTRIAN-VERICLE INTERFACE AND MAINTAIN SURFACE
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UNTIL TECHNICAL APPROVAL HAS BEEN OBTAINED FROM THE
RELEVANT LOCAL AUTHORITIES OR STATUTORY BODIES, [T SHOULD
BE UNDERSTOOD THAT ALL DRAWINGS ARE ISSUED AS
PRELIMINARY AND NOT FOR CONSTRUCTION.  SHOULD THE
CONTRACTOR AND / OR EMPLOYER COMMENCE WORK PRIOR TO
APPROVAL BEING GIVEN, IT IS ENTIRELY AT THEIR OWN RISK
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