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SHOULDER
TEMPORARY HOGGIN FOOTPATH
HERAS TEMPORARY FENCING (3.5m X 2m)

= SOLAR LIGHT (MOUNTED ON HERAS FENCE POSTS)
NOTES:
1. ALL DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED.

2. THIS DRAWING SHALL BE READ IN CONJUNCTION WITH ALL
RELEVANT HIGHOVER FARM PLANS, BULK EARTHWORKS LEVELS

3. ALL WORKS DESCRIBED ARE TEMPORARY AND SHALL BE
INSTALLED, MAINTAINED, AND REMOVED IN ACCORDANCE WITH THE
CONTRACTOR'S REQUIREMENTS.

4. PLEASE NOTE THE DEVELOPMENT SITE HAS UNDERGONE
SIGNIFICANT  BULK ~ EARTHWORKS. THE CONTRACTOR SHOULD

CONFIRM  POST BULK  EARTHWORK LEVELS PRIOR TO
CONSTRUCTION.  CONTRACTOR SHALL VERIFY ALL LEVELS, TIE INS
AND EXISTING GROUND CONDITIONS ON SITE PRIOR TO
COMMENCEMENT.

5. HERAS TEMPORARY FENCING, COMPRISING TYPICAL 2.0m HIGH
PANELS, SHALL BE INSTALLED ALONG BOTH SIDES OF THE PATH
ON TIMBER OR STEEL POSTS SECURELY STAKED INTO THE
GROUND TO PREVENT WIND DISPLACEMENT.

6. THE CONTRACTOR SHALL INSPECT THE FOOTPATH AND FENCING
WEEKLY AND AFTER SEVERE WEATHER, REPAIRING ANY RUTTING,
HOGGIN DISPLACEMENT OR FENCE INSTABILITY IMMEDIATELY, AND
REMOVING MUD, DEBRIS OR VEGETATION TO MAINTAIN SAFE
ACCESS.

7. SOLAR—POWERED LIGHTS SHOWN ARE INDICATIVE AND SHALL BE
MOUNTED ON THE HERAS FENCE POSTS, INSTALLED AT EVERY
ALTERNATE POST TO PROVIDE SAFE ILLUMINATION DURING EVENING
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FOOTWAY WIDTH: 3m

SHOULDER WIDTH OF 0.5m ON
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FOR CONTINUATION REFER TO ABOVE VIEWPORT

N < AND LOW-LIGHT CONDITIONS, AND MAINTAINED IN FULL WORKING
/ ORDER THROUGHOUT THE TEMPORARY WORKS PERIOD.
8. PROVIDE SIMPLE CROSSING WHERE THE FOOTWAY/CYCLEWAY
] ' INTERSECTS THESE ROUTES. USE STRENGTHENED EDGING WHERE
REQUIRED TO RESIST VEHICLE OVERRUN. CONTRACTOR TO MANAGE
PEDESTRIAN-VEHICLE INTERFACE AND MAINTAIN SURFACE CONDITION
AT ALL TIMES.
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PROPOSED TEMPORARY HOGGIN FOOTPATH
T0 TIE IN WITH THE TEMPORARY
CONSTRUCTION ACCESS.
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