




Specification

FOUNDATIONS
Excavate for Reinforced Ground Supporting Beams, Specified by the Engineer.
The depth of the Supporting Beams dependant on existing ground level subject to agreement on site with Building Control regarding soil types, tree proximity and foul drain depth.

GROUND FLOOR
To Achieve a U-Value of 0.18W/m2K
Floor finish (Ref Specification) over 75mm fibre reinforced sand cement screed & under floor heating 100mm Celotex GA4000 insulation with 25mm Celotex perimeter insulation over 500 gauge polythene DPM lapped with perimeter DPC's, beam & block to engineers specification. Cross ventilation to be provided under beam & block floor

EXTERNAL WALLS - FIRST FLOOR TIMBER FRAME
The Achieve a U-Value of 0.18W/m2K
Horizontal Timber Cladding TBC , Vertical 25x38mm Softwood Battens, 12mm Supalux Firerated Board, Breather Membrane having a vapour resistance of not more than 0.6 Msn/g and to be at least Class W2 (BS EN1389-2) , 150x47mm timber studwork with head and soleplates, Celotex 140mm PIR GA4000 between studwork, Internally 25mm GA4000 Celotex PIR + Plasterboard and skim finish. All new lintels are to be insulated. Cavity Barriers to be provided in external timber frame wall.

EXTERNAL WALLS - GROUND FLOOR BRICKWORK PANELS
To Achieve a U-Value of 0.18W/m2K
Brickwork to match with existing house, All new work is to be properly bonded to existing building by Furfix profiles or sim with a mastic seal to the vertical joint if Furfix is used. 25mm Cavity Between Brickwork and Timber Frame, Breather Membrane having a vapour resistance of not more than 0.6 Msn/g and to be at least Class W2 (BS EN1389-2) 100X50mm Soft Wood Timber Frame 100mm GA4000 Celotex Between Studwork, 40mm GA4000 Celotex Internal Insulation, 12.5mm Plasterboard + Skim Finish.

ROOF
To Achieve a U Value of 0.15W/m2K
Slate to match with existing house, over 25x38mm softwood battens over breather membrane Tyvec or sim, over softwood trusses to 200x50mm at 400 Centres with 165mm GA4000 between and 20mm TB4000, Foil Taped at Joints to creat a Vapour Control Layer + 12.5mm plasterboard & skim finish.

INTERNAL WALLS
100x50mm Softwood stud partition with sound reducing full fill insulation between studwork. 12.5mm Plasterboard with Skim Finish. Moisture Resistant Plasterboard to use for the Ground Floor Shower Rd & Master Ensuite.

INTERMEDIATE FLOORS
Oak Floor Boards over treated softwood joists sized by engineer to have a herringbone or similar strutting at mid span to be filled with 100mm quilt or similar insulation to achieve sound dampening and 12.5mm plasterboard to the underside. Moisture resistant P5 grade chipboard flooring for the new ensuite.

STAIRCASE & BALCONY.
To comply with Approved Document K of the Building Regulations.
For a private stair treads 220mm and risers not more than 220mm at a max pitch of 42degrees with internal balustrades & balconies at height of 900mm height with 100m spaces between uprights. External Balconies 1100mm high.

WINDOWS & DOORS
To comply with Section 1 & 2 of Approved Document Q
To Achieve a U-Value of 1.4W/m2K
Aluminium windows & doors to include trickle vents to achieve 8000 sq/mn.Fenestration to be toughened where indicated thus to BS 6262 and BS 6206. To have one opening casement with fire compliant hinges allowing full egress min 450mm wide and overall 0.33sq/m opening max 1100mm above floor min 800mm. Glazing in critical locations to be designed in accordance with BS EN 12150 and 12600.

ELECTRICS, HEATING & LIGHTING
To comply with Approved Document P
To be installed & tested by a competent person. All new radiators to require a thermostatic radiator valve to be installed. All heat producing appliances installed by a HETAS registered engineer.To provide lamps that have a luminous efficiency greater than 45 lumensper circuit wall and 3 of 4 fittings as energy efficient. All electrical works to be designed and installed and tested to BS 7671:2008 Smoke Detection System & Heat Detection Required to BS5839 part 6 LD6 within circulation areas.Wired to the mains electricity supply, be interlinked and have a battery back-up. Underfloor heating in the new extension only.

PLUMBING & FOUL DRAINAGE
To comply with Approved Document H
SVP stack in bathroom connecting to manhole as shown via a100m dia. uPVC drain laid to min. fall of 1 in 40 with a 100mm pea shingle bed and surround. The soil stack to be ventilated externally 900mm from the building and 3m from any opening and terminated with a perforated cover cover fixed to the dend of the pipe which does not restrict the flow of air to the pipe. Stub stacks to be fitted with an air admittance valve. Provide rodding access at all changes in direction of wastes.All drainage work is to be in accordance with BS12056 & BS752.

SURFACE WATER DRAINAGE
To comply with Approved Document H
Allow to match in with existing gutter system and rainwater goods as agreed and connect into existing system. Outlets preformed by GRP by Polyroof. to 68mm diameter downpipes in galvanised steel to new soakaway. Soakaway to BRE digest 365. The design, calculations and permeability test results will be confirmed on site by the main contractor

VENTILATION
To comply with Approved Document F
Bathroom & Shower Room ventilated to 60L/sec

PRELIMINARY

Revisions	
REV 1	26.09.25
REV 2	26.09.25
REV 3	26.09.25
REV 4	26.09.25
REV 5	26.09.25
REV 6	26.09.25
REV 7	26.09.25
REV 8	26.09.25
REV 9	26.09.25
REV 10	26.09.25
REV 11	26.09.25
REV 12	26.09.25
REV 13	26.09.25
REV 14	26.09.25
REV 15	26.09.25
REV 16	26.09.25
REV 17	26.09.25
REV 18	26.09.25
REV 19	26.09.25
REV 20	26.09.25
REV 21	26.09.25
REV 22	26.09.25
REV 23	26.09.25
REV 24	26.09.25
REV 25	26.09.25
REV 26	26.09.25
REV 27	26.09.25
REV 28	26.09.25
REV 29	26.09.25
REV 30	26.09.25
REV 31	26.09.25
REV 32	26.09.25
REV 33	26.09.25
REV 34	26.09.25
REV 35	26.09.25
REV 36	26.09.25
REV 37	26.09.25
REV 38	26.09.25
REV 39	26.09.25
REV 40	26.09.25
REV 41	26.09.25
REV 42	26.09.25
REV 43	26.09.25
REV 44	26.09.25
REV 45	26.09.25
REV 46	26.09.25
REV 47	26.09.25
REV 48	26.09.25
REV 49	26.09.25
REV 50	26.09.25
REV 51	26.09.25
REV 52	26.09.25
REV 53	26.09.25
REV 54	26.09.25
REV 55	26.09.25
REV 56	26.09.25
REV 57	26.09.25
REV 58	26.09.25
REV 59	26.09.25
REV 60	26.09.25
REV 61	26.09.25
REV 62	26.09.25
REV 63	26.09.25
REV 64	26.09.25
REV 65	26.09.25
REV 66	26.09.25
REV 67	26.09.25
REV 68	26.09.25
REV 69	26.09.25
REV 70	26.09.25
REV 71	26.09.25
REV 72	26.09.25
REV 73	26.09.25
REV 74	26.09.25
REV 75	26.09.25
REV 76	26.09.25
REV 77	26.09.25
REV 78	26.09.25
REV 79	26.09.25
REV 80	26.09.25
REV 81	26.09.25
REV 82	26.09.25
REV 83	26.09.25
REV 84	26.09.25
REV 85	26.09.25
REV 86	26.09.25
REV 87	26.09.25
REV 88	26.09.25
REV 89	26.09.25
REV 90	26.09.25
REV 91	26.09.25
REV 92	26.09.25
REV 93	26.09.25
REV 94	26.09.25
REV 95	26.09.25
REV 96	26.09.25
REV 97	26.09.25
REV 98	26.09.25
REV 99	26.09.25
REV 100	26.09.25
REV 101	26.09.25
REV 102	26.09.25
REV 103	26.09.25
REV 104	26.09.25
REV 105	26.09.25
REV 106	26.09.25
REV 107	26.09.25
REV 108	26.09.25
REV 109	26.09.25
REV 110	26.09.25
REV 111	26.09.25
REV 112	26.09.25
REV 113	26.09.25
REV 114	26.09.25
REV 115	26.09.25
REV 116	26.09.25
REV 117	26.09.25
REV 118	26.09.25
REV 119	26.09.25
REV 120	26.09.25
REV 121	26.09.25
REV 122	26.09.25
REV 123	26.09.25
REV 124	26.09.25
REV 125	26.09.25
REV 126	26.09.25
REV 127	26.09.25
REV 128	26.09.25
REV 129	26.09.25
REV 130	26.09.25
REV 131	26.09.25
REV 132	26.09.25
REV 133	26.09.25
REV 134	26.09.25
REV 135	26.09.25
REV 136	26.09.25
REV 137	26.09.25
REV 138	26.09.25
REV 139	26.09.25
REV 140	26.09.25
REV 141	26.09.25
REV 142	26.09.25
REV 143	26.09.25
REV 144	26.09.25
REV 145	26.09.25
REV 146	26.09.25
REV 147	26.09.25
REV 148	26.09.25
REV 149	26.09.25
REV 150	26.09.25
REV 151	26.09.25
REV 152	26.09.25
REV 153	26.09.25
REV 154	26.09.25
REV 155	26.09.25
REV 156	26.09.25
REV 157	26.09.25
REV 158	26.09.25
REV 159	26.09.25
REV 160	26.09.25
REV 161	26.09.25
REV 162	26.09.25
REV 163	26.09.25
REV 164	26.09.25
REV 165	26.09.25
REV 166	26.09.25
REV 167	26.09.25
REV 168	26.09.25
REV 169	26.09.25
REV 170	26.09.25
REV 171	26.09.25
REV 172	26.09.25
REV 173	26.09.25
REV 174	26.09.25
REV 175	26.09.25
REV 176	26.09.25
REV 177	26.09.25
REV 178	26.09.25
REV 179	26.09.25
REV 180	26.09.25
REV 181	26.09.25
REV 182	26.09.25
REV 183	26.09.25
REV 184	26.09.25
REV 185	26.09.25
REV 186	26.09.25
REV 187	26.09.25
REV 188	26.09.25
REV 189	26.09.25
REV 190	26.09.25
REV 191	26.09.25
REV 192	26.09.25
REV 193	26.09.25
REV 194	26.09.25
REV 195	26.09.25
REV 196	26.09.25
REV 197	26.09.25
REV 198	26.09.25
REV 199	26.09.25
REV 200	26.09.25
REV 201	26.09.25
REV 202	26.09.25
REV 203	26.09.25
REV 204	26.09.25
REV 205	26.09.25
REV 206	26.09.25
REV 207	26.09.25
REV 208	26.09.25
REV 209	26.09.25
REV 210	26.09.25
REV 211	26.09.25
REV 212	26.09.25
REV 213	26.09.25
REV 214	26.09.25
REV 215	26.09.25
REV 216	26.09.25
REV 217	26.09.25
REV 218	26.09.25
REV 219	26.09.25
REV 220	26.09.25
REV 221	26.09.25
REV 222	26.09.25
REV 223	26.09.25
REV 224	26.09.25
REV 225	26.09.25
REV 226	26.09.25
REV 227	26.09.25
REV 228	26.09.25
REV 229	26.09.25
REV 230	26.09.25
REV 231	26.09.25
REV 232	26.09.25
REV 233	26.09.25
REV 234	26.09.25
REV 235	26.09.25
REV 236	26.09.25
REV 237	26.09.25
REV 238	26.09.25
REV 239	26.09.25
REV 240	26.09.25
REV 241	26.09.25
REV 242	26.09.25
REV 243	26.09.25
REV 244	26.09.25
REV 245	26.09.25
REV 246	26.09.25
REV 247	26.09.25
REV 248	26.09.25
REV 249	26.09.25
REV 250	26.09.25
REV 251	26.09.25
REV 252	26.09.25
REV 253	26.09.25
REV 254	26.09.25
REV 255	26.09.25
REV 256	26.09.25
REV 257	26.09.25
REV 258	26.09.25
REV 259	26.09.25
REV 260	26.09.25
REV 261	26.09.25
REV 262	26.09.25
REV 263	26.09.25
REV 264	26.09.25
REV 265	26.09.25
REV 266	26.09.25
REV 267	26.09.25
REV 268	26.09.25
REV 269	26.09.25
REV 270	26.09.25
REV 271	26.09.25
REV 272	26.09.25
REV 273	26.09.25
REV 274	26.09.25
REV 275	26.09.25
REV 276	26.09.25
REV 277	26.09.25
REV 278	26.09.25
REV 279	26.09.25
REV 280	26.09.25
REV 281	26.09.25
REV 282	26.09.25
REV 283	26.09.25
REV 284	26.09.25
REV 285	26.09.25
REV 286	26.09.25
REV 287	26.09.25
REV 288	26.09.25
REV 289	26.09.25
REV 290	26.09.25
REV 291	26.09.25
REV 292	26.09.25
REV 293	26.09.25
REV 294	26.09.25
REV 295	26.09.25
REV 296	26.09.25
REV 297	26.09.25
REV 298	26.09.25
REV 299	26.09.25
REV 300	26.09.25
REV 301	26.09.25
REV 302	26.09.25
REV 303	26.09.25
REV 304	26.09.25
REV 305	26.09.25
REV 306	26.09.25
REV 307	26.09.25
REV 308	26.09.25
REV 309	26.09.25
REV 310	26.09.25
REV 311	26.09.25
REV 312	26.09.25
REV 313	26.09.25
REV 314	26.09.25
REV 315	26.09.25
REV 316	26.09.25
REV 317	26.09.25
REV 318	26.09.25
REV 319	26.09.25
REV 320	26.09.25
REV 321	26.09.25
REV 322	26.09.25
REV 323	26.09.25
REV 324	26.09.25
REV 325	26.09.25
REV 326	26.09.25
REV 327	26.09.25
REV 328	26.09.25
REV 329	26.09.25
REV 330	26.09.25
REV 331	26.09.25
REV 332	26.09.25
REV 333	26.09.25
REV 334	26.09.25
REV 335	26.09.25
REV 336	26.09.25
REV 337	26.09.25
REV 338	26.09.25
REV 339	26.09.25
REV 340	26.09.25
REV 341	26.09.25
REV 342	26.09.25
REV 343	26.09.25
REV 344	26.09.25
REV 345	26.09.25
REV 346	26.09.25
REV 347	26.09.25
REV 348	26.09.25
REV 349	26.09.25
REV 350	26.09.25
REV 351	26.09.25
REV 352	26.09.25
REV 353	26.09.25
REV 354	26.09.25
REV 355	26.09.25
REV 356	26.09.25
REV 357	26.09.25
REV 358	26.09.25
REV 359	26.09.25
REV 360	26.09.25
REV 361	26.09.25
REV 362	26.09.25
REV 363	26.09.25
REV 364	26.09.25
REV 365	26.09.25
REV 366	26.09.25
REV 367	26.09.25
REV 368	26.09.25
REV 369	26.09.25
REV 370	26.09.25
REV 371	26.09.25
REV 372	26.09.25
REV 373	26.09.25
REV 374	26.09.25
REV 375	26.09.25
REV 376	26.09.25
REV 377	26.09.25
REV 378	26.09.25
REV 379	26.09.25
REV 380	26.09.25
REV 381	26.09.25
REV 382	26.09.25
REV 383	26.09.25
REV 384	26.09.25
REV 385	26.09.25
REV 386	26.09.25
REV 387	26.09.25
REV 388	26.09.25
REV 389	26.09.25
REV 390	26.09.25
REV 391	26.09.25